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04/02/07 Posting Date 
Clermont County Transportation Improvement District  
Response Due Date:  05/04/07 
 
CCTID Project Group No. 1 
 
The Clermont County Transportation Improvement District (CCTID) is requesting Letters of 
Interest (LOI) from consultants and subconsultants that are currently prequalified with the Ohio 
Department of Transportation (ODOT) for Consultant Services for projects listed below that are 
part of the CCTID Regional Transportation Improvement Plan (CCTID RTIP). Interested firms 
may respond to one or more of the listed projects in accordance with the LOI requirements 
specified below.   
 
A Pre-Selection Meeting to provide supporting information relative to the projects contained in 
this LOI to interested firms will be held on Monday, April 9, 2007 at 1:30 PM at the Miami 
Township Civic Center, 6101 Meijer Drive, Miami Township, OH 45150.  

Please note Pre-Selection Meeting attendance is limited to 2 representatives per interested firm. 
 
LISTING OF PROJECTS: 

PID Project 
82555 Eastgate North Frontage Road  
82558 Tina Drive Extension 
82581 Amelia Olive Branch Relocation – DBE Goal 10% 

82582 Old SR 74 Widening - DBE Goal 10% 
82590 Bauer Road/SR 32 Intersection  
82587 Herold Road/SR 32 Interchange  
82586 SR 32 Frontage Road – Bauer Road to Half Acre Road 
82588 Batavia Road/SR 32 Interchange Improvements 
82589 McKeever/De La Palma Intersections at SR 32   
79111 Business 28 – Phase 1 Improvements  
82563 SR 28 Improvements (Branch Hill – Guinea Pike to SR 48) 
82139 Wolfpen Pleasant Hill Improvements – DBE Goal 10% 
82140 SR 28 Improvements – Castleberry Court to I 275 
82577 Environmental Services Task Order – DBE Goal 15% 
82578 Integrated Traffic Modeling and Simulation Task Order 
82579 Real Estate Appraisal & Acquisition Services Task Order 
82580 Geotechnical Services Task Order – DBE Goal 15% 
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Communications Restrictions 
 
Please note the following policy concerning communication with the CCTID and any 
Board Members during the announcement and selection process: 
 
During the time period between advertisement and the announcement of final consultant 
selections, the CCTID will not communicate outside of the Pre-Selection Meeting previously 
mentioned with consultants (or their agents) regarding the status of the selection process, or 
entertain any communications related to marketing, etc.,. When completed, selections will be 
announced through the CCTID website at http://www.tid.clermontcountyohio.gov/ 
 
Permissible communications include project administration activities for authorized agreements, 
scope and negotiation activities for projects selected but not under contract, training or related 
activities, and technical or scope of services questions specific to projects posted. 
 
Any questions shall be submitted by e-mail to Steve Wharton at ed3c@fuse.net.  All questions 
will be answered in writing and posted to the CCTID website.  No notification of responses will 
be made and interested parties must check the CCTID website for posted responses. 
 
Mailing Instructions and Addresses 
 
Firms interested in being considered for selection should respond by sending the original and 
six (6) copies of the LOI to Steve Wharton, CCTID Secretary/Treasurer, 175 E. Main Street - 
Suite 150, Batavia, OH 45103.  LOI submitted to any other address will not be considered. 
 
DBE Goals 
 
It is the policy of the CCTID that Disadvantaged Business Enterprises (DBEs) shall have equal 
opportunity to compete for and perform subcontracts which the Consultant enters into pursuant 
to agreements included in this request for LOI.  For projects noted as having DBE goal, the 
Consultant must use good faith efforts to include DBE subconsultants.  Consequently, the 
requirements of Title 49 CFR Part 26 will apply to agreements noted as having DBE goals.  For 
projects with DBE goals, the Consultant must ensure that the DBE subconsultant(s) is 
performing a "commercially useful function" as defined in CFR 26.55. For projects noted as 
having DBE goals, at least the listed percent of the agreement shall be subcontracted to 
certified DBE firms as applicable. 
 
The Consultant LOI must include the percentage of work to be performed by each DBE, and a 
description of the work to be performed by each.  Consultant LOI that do not include the 
minimum percentage of DBE participation for Projects noted above with DBE goal will be 
rejected.  If selected, the Consultant's price proposal shall reflect required level of DBE 
participation, or provide an explanation of how the requirement will be met in later phases of the 
work.  
 
Selection Procedures 

 
The CCTID intends to select consultant services for each of the agreements listed above and 
further described herein based on an enhanced LOI.  CCTID may select more than one 
consultant services firm for task order projects (Environmental Services; Integrated Traffic 
Modeling and Simulation; Real Estate Appraisal & Acquisition Services; and Geotechnical 
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Services). DBE firms are encouraged to submit LOI as prime for task order projects in 
disciplines where the firm meets prequalification requirements. 
 
The requirements for the LOI and the CCTID Selection Evaluation Rating Form that will be used 
to select consultants are shown below.  Consultants must submit a single LOI for the group of 
project(s) for which the consultant is expressing interest.  The consultant must visit the site of 
each project listed. A more defined Scope of Services and Requirements will be supplied to the 
selected Consultant. 
 
Requirements for LOI, CCTID Selection Process  
 
A. General Instructions for Preparing and Submitting a Letter of Interest 
 

(1) Provide the information requested in the LOI Content (Item B below), in the same order 
listed, in a letter signed by an officer of the firm. Do not send additional forms, resumes, 
brochures, or other material unless otherwise noted in the Project Description. 

 
(2) LOI shall be limited to ten (10)  8 1/2"  x 11" single sided pages plus two (2) pages per 

project for the combined Key Staff and Project Approach, unless otherwise noted in the 
Project Description.  All pages including the transmittal letter count against the limit.     

 
(3) Please adhere to the following requirements in preparing and binding LOI: 

 
a. Use a minimum font size of 12-point and maintain margins of 1" on all four sides.  

All text shall be black type to facilitate machine copying. 
 

b. Page numbers must be centered at the bottom of each page. 
 

c. Use 8 ½ " x 11" bond paper only. No glossy paper. 
 

d. Bind LOI by stapling at the upper left hand corner only.  Do not utilize any other 
binding system. 
 

e. Do not provide tabbed inserts or other features that may interfere with machine 
copying. 

 
(4) LOI must be received by 4:00 p.m. on the due date.  LOI received after 4:00 p.m. will not 

be considered.  (Please refer to Mailing Instructions) 
 
B. Letter of Interest Content 
 
The Letter of Interest content shall at a minimum include: 

 
(1) A list of the Project and PID No. for which the firm is submitting this LOI.   
 
(2) A brief history of the firm which shall include information pertaining to major areas of 

expertise and list the types of services for which your firm is currently prequalified by 
the ODOT. 

 
(3) A list of representative projects and clients including project costs for contracted 

projects within the past five (5) years. 
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(4) Information relative to insurance coverage of firm which shall include limits and 

deductions. 
 
(5) Information relative to specialized surveying/engineering equipment, computer 

hardware and computer software including ArcGIS capabilities. CCTID will use ESRI© 
ArcGIS 9.1 platform for the maintenance of all mapping files projected in State Plane, 
Ohio South, NAD83, NAVD88 with map units of U.S. Survey Feet.  Mapping files 
should be capable of being directly loaded or imported into ArcGIS with no translation, 
transformation and/or manipulation required by CCTID. 

 
(6) Provide a description of your Project Approach, not to exceed two pages unless 

otherwise indicated in the Project Description. Confirm that the firm has visited the site 
and address your firm’s technical approach, understanding of the project, cost 
containment practices, innovative ideas and any other relevant information concerning 
your firm’s qualifications for the project. 

 
a. List the Project Manager and other key staff members, including key 

subconsultant staff. Include project engineers for important disciplines and staff 
members that will be responsible for the work and resumes for key personnel. 

 
b. List significant subconsultants, their current prequalification categories and DBE / 

EDGE status, and the percentage of work to be performed by each 
subconsultant.  

 
c. Address the experience of the key staff members on similar projects, and the 

staff qualifications relative to the selection subfactors noted. For projects that 
include bridge design (prequalification required in Bridge Design Level 1 or Level 
2), address the training and experience of the proposed staff in Load and 
Resistance Factor Design (LRFD). 

 
d. Describe the capacity of your assigned staff and their ability to perform the work 

in a timely manner, relative to present workload, and the availability of the 
assigned staff. 

 
C. Available Documents / Previous Studies: 
 

• Clermont County TID Regional Transportation Improvement Program (CCTID RTIP) 
• Eastern Corridor Reference 

o Statement of Intent (SOI) 
o Record of Decision For Eastern Corridor Multi-Modal Projects – Tier 1 (ROD) 
o Eastern Corridor Multi-Modal Projects PID 22970 Final Tier 1 Environmental 

Impact Statement (FEIS) 
• Advanced Mitigation 
• Environmental Red Flag Reports 
• http://www.easterncorridor.org/ 

 
 
The above documents and related information is available for electronic download through the 
CCTID website at http://www.tid.clermontcountyohio.gov/ 
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D. ODOT Project Development Process 
 
All projects will follow the ODOT Project Development Process for minor projects.  For projects 
indicated for Steps 1-8, the process is unmodified.  For projects indicated for Steps 1-3, a 
modified process is to be followed for the purpose of obtaining environmental clearance by the 
end of Step 3.  Therefore for those projects following the modified PDP Step 3, the selected 
Consultant must develop the project to the extent preliminary work limits are established on a 
preferred alternative and environmental field studies and a Categorical Exclusion (CE) 
document is completed. 
 
E. Consultant Selection Evaluation Rating Form  

 
CCTID 

Consultant Selection 
Evaluation of Consultant LOI 

 
ODOT PID #  Date:  

Project Name:  
Name of Consultant:  
Name of Evaluator:  

 
 

 
Category 

 
Total Value

 
Scoring Criteria 

 
Score 

 
             Management & Team 

 
 

 
 

 
 

 
Project Manager 

 
10 

 
See Note 1 

 
 

 
Strength/Experience of Assigned Staff 

including Subconsultants 
 

25 
 

See Note 3 
 
 

 
Cost Containment including current 

overhead rate 
 

10 
 
 

 
 

 
Firm's Current Workload/ 
Availability of Personnel 

 
10 

 
See Note 4 

 
 

 
Consultant's Past Performance 

 
30 

 
See Note 5 

 
 

 
Project Approach 

 
15 

 
 

 
 

 
Total 

 
100 

 
 

 
 

 
If applicable, has Consultant met DBE?  Yes.  No. 

 
Consultants are not eligible for selection if their LOI does not meet the stated goal. 

 
Rating Form Notes 
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(1) The proposed project manager for each consultant shall be ranked, with the 
highest ranked project manager receiving the greatest number of points, and 
lower ranked project managers receiving commensurately lower scores.  The 
rankings and scores should be based on each project manager’s experience on 
similar projects and past performance.  The selection committee may contact 
ODOT and other outside agencies if necessary.  Any subfactors identified 
should be weighed heavily in the differential scoring. 
 

(2) Differential scoring should consider the relative importance of the project 
manager’s role in the success of a given project.  The project manager’s role in 
a simple project may be less important than for a complex project, and 
differential scoring should reflect this, with higher differentials assigned to 
projects that require a larger role for the project manager. 

 
(3) The experience and strength of the assigned staff, including subconsultant staff, 

should be ranked and scored as noted for Number 1 above, with higher 
differential scores assigned on more difficult projects.  Any subfactors identified 
in the project notification should be weighed heavily in the differential scoring. 

 
(4) As noted above, ODOT and other outside agencies may be contacted. 

 
(5) The consultants' past performance on similar projects shall be ranked and 

scored on a relative, differential scoring type basis, with the highest ranked 
consultant receiving a commensurately greater number of points.  The selection 
team may consider contacting ODOT and other outside agencies as appropriate 
to obtain ratings. 

 
(6) The differential scoring should consider the complexity of the project and any 

subfactors identified in the project notification. 
 

(7) The consultant's workload and availability of qualified personnel, equipment and 
facilities shall be ranked and scored on a relative, differential scoring type basis.  
The selection team shall consider an equitable distribution of work to similarly 
qualified firms. 



Clermont County TID Project Group No. 1         04/02/07 
 7 of 23

Project Descriptions 
 
Project:  ODOT PID # 82555  
 
Eastgate North Frontage Road 
 
Estimated Construction Cost:  $2,700,000 
 

 Realignment of the Eastgate North Frontage Road dictated by reconfiguration of the SR 32 
westbound exit ramp and the Eastgate Boulevard westbound entrance ramp onto SR 32 at the 
Eastgate Boulevard interchange with SR 32.  The project is approximately two thousand (2000) 
feet in length and will include a three lane boulevard curbed cross section and closed storm 
system, street lighting, with landscaping, and a signal at the ramp intersection. 

 
 Selected Consultant will develop new alignment alternatives. 
 

ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8. 
 
NEPA Process CE. 
 
ODOT Prequalification Required:  

 
• Non-complex Roadway Design 
• Right-of-Way Plan Development 
• Subsurface Utility Engineering 
• Basic Traffic Signal Design 
• Complex Lighting Design 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
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Project:  ODOT PID # 82558 
 

Tina Drive Extension  
 
Estimated Construction Cost:  $1,200,000 
 
The reconstruction of the Bell’s Lane/SR 32 intersection in connection with the I275/SR32 
Interchange project creates a cul-de-sac of existing Bell’s Lane.  The Tina Drive Extension is 
required to provide access for the surrounding residential neighborhoods to Old SR 74, which is 
being reconstructed as a part of the I-275/SR 32 interchange.  The connection must be made 
before access can be closed at existing Bell’s Lane allowing for the construction of the new 
intersection.  The project is approximately one thousand (1000) feet in length, with a two (2) 
lane curbed cross section with four (4) foot paved shoulders and a turn lane at Old SR 74.  The 
project will include a closed storm system. 
 
Minimum right-of way width is 50 feet. 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8. 
 
NEPA Process CE. 

 
ODOT Prequalification Required: 

 
• Non-complex Roadway Design 
• Right-of-Way Plan Development 
• Subsurface Utility Engineering 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
• Ecological Surveys 
• Wetland Delineation 
• Wetland Mitigation 
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Project: ODOT PID # 82581 
 
Amelia-Olive Branch Relocation 
 
Estimated Construction Costs:  $4,000,000 Roadway, $1,750,000 Sanitary Sewer 
 
This project involves the construction of a “relocated” Amelia-Olive Branch Road from just north 
of the existing Clough Pike intersection approximately ninety-one hundred (9100) feet to the 
current Old SR 74 intersection with Olive Branch-Stonelick Road.  The project will provide a 
direct connection from SR 125 north to the Olive Branch-Stonelick Road interchange with SR 
32.  The project will replace existing Amelia-Olive Branch Road (which will be left in place for 
residential access) with a three (3) lane, access controlled facility.  Industrial traffic will be able 
to use Armstrong Boulevard and Old SR 74 to access the new interchange with the Amelia-
Olive Branch Road improvements providing the necessary north-south collector. 
 
Provide a preliminary design of a gravity sewer that will extend from the existing 18” sewer 
along Old SR 74 (between Olive Branch-Stonelick and Amelia-Olive Branch Roads) to the East 
Clough Lift Station, which is located just west of Amelia High School along Clough Pike.  The 
estimated length of the proposed sewer is 10,000 feet.  The preliminary design will incorporate 
the following needs: 
 

a. Sized to allow for elimination of the East Clough Lift Station (2,800 gpm), the Shayler 
Crossing Lift Station (175 gpm), and for future development of property tributary to the 
proposed sewer. 

b. A constructible alignment that will be acceptable to OEPA (minimal stream crossings) 
and will be within the proposed roadway right-of-way as much as possible. 

 
DBE Goal – 10% 
 
Modified ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3. 
 
NEPA Process CE. 
 
ODOT Prequalification Required: 
 

• Non-complex Roadway Design 
• Right-of Way Plan Development 
• Basic Traffic Signal Design 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
• Aquatic Ecology Survey 
• Terrestrial Ecology Survey 
• Wetland Delineation 
• Wetland Mitigation 

 
Selection Subfactors: 
 

• Land Use Planning 
• Public Project Finance Planning 
• Sanitary sewer design and permitting 
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Project: ODOT PID # 82582 
 
Old SR 74 Widening 
 
Estimated Construction Costs:  $2,500,000 
 
The Old SR 74 Widening Improvements extend approximately thirty-five hundred (3500) feet 
from the existing Olive Branch-Stonelick Road intersection with Old SR 74 to Armstrong 
Boulevard.  The widening of Old SR 74 will upgrade the facility to three lanes with paved 
shoulders and curbed cross section with closed storm system.   
 
DBE Goal – 10% 
 
Modified ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3. 
 
NEPA Process CE. 
 
ODOT Prequalification Required: 
 

• Non-complex Roadway Design 
• Right-of-Way Plan Development 
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Project:  ODOT PID # 82590 
 
Bauer Road/SR 32 Intersection 
 
Estimated Construction Costs:  $6,300,000 
 
The construction of the Herold Road/SR 32 interchange, described separately, will allow for 
modifications to the current at-grade access at Bauer Road on SR 32.  Options will be examined 
relative to the closure of the intersection pending completion of the Herold Road interchange 
and a proposed frontage road from Bauer Road to Half Acre Road on the north side of SR 32. 
Environmental “red flag” analysis has been completed for this area. 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3. 
 
NEPA Process CE. 

 
ODOT Prequalification Required: 

 
• Complex Roadway Design 
• Interchange Justification/Modification Study 
• Right-of-Way Plan Development 
• Level 2 Bridge Design 
• Basic Traffic Signal Design 
• Complex Lighting Design 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
• Ecological Surveys 
• Wetland Delineation 
• Wetland Mitigation 

 
Selection Subfactor: 
 

• Economic Development Planning  
• Land use Planning 
• Public Project Finance Planning 
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Project:  ODOT PID # 82587 
 
Herold Road/SR 32 Interchange 
 
Estimated Construction Cost:  $12,000,000 
 
Due to safety, access, and congestion concerns, the at-grade crossing of SR 32 at Herold Road 
will be replaced by an interchange approximately one-thousand (1000) feet west of existing 
Herold Road.  Herold Road will be relocated on the north and south sides of SR 32 to provide 
local network connectivity. Environmental “red flag” analysis has been completed for this area. 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3. 
 
NEPA Process CE. 

 
ODOT Prequalification Required: 

 
• Complex Roadway Design 
• Interchange Justification/Modification Study 
• Right-of-Way Plan Development 
• Level 2 Bridge Design 
• Basic Traffic Signal Design 
• Complex Lighting Design 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
• Ecological Surveys 
• Wetland Delineation 
• Wetland Mitigation 

 
Selection Subfactors: 
 

• Economic Development Planning  
• Land Use Planning 
• Public Project Finance Planning 
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Project:  ODOT PID # 82586 
 
SR 32 Frontage Road – Bauer Road to Half Acre Road 
 
Estimated Construction Cost:  $10,000,000, $350,000 Sanitary Sewer 
 
A critical element to the future conversion of SR 32 to a limited access facility from the Village of 
Batavia to the Brown County Line will be the construction of frontage roads that will provide 
access to residential and commercial development to and from the existing and proposed 
interchanges.  As a result of the 2002 SR 32 Corridor Land Use Vision Plan, adopted by the 
Clermont County Board of Commissioners in November of 2002, a frontage road has been 
planned for the north side of SR 32 that would connect Bauer Road, the Herold Road 
interchange, the Batavia Road interchange, and the Half Acre Road interchange.  The planned 
roadway would require a minimum of three (3) lanes, curbed cross section and closed storm 
system, lighting, and traffic control at predetermined access locations.  The estimated length of 
the project is eighteen thousand (18,000) feet or 3.4 miles. Environmental “red flag” analysis 
has been completed for this area. 
 
As part of the design of the SR 32 Frontage Road, a portion of the existing sanitary sewer 
between Batavia Road Interchange and Half Acre Road interchange may be relocated to follow 
the roadway alignment.  The existing sewer is 24” PVC and the relocated sewer will also need 
to be a 24” PVC sewer. 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3. 
 
NEPA Process CE. 

 
ODOT Prequalification Required: 

 
• Complex Roadway Design 
• Interchange Justification/Modification Study 
• Right-of-Way Plan Development 
• Level 2 Bridge Design 
• Basic Traffic Signal Design 
• Complex Lighting Design 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
• Ecological Surveys 
• Wetland Delineation 
• Wetland Mitigation 
 

Selection Subfactor: 
 
• Economic Development Planning  
• Land Use Planning 
• Public Project Finance Planning 
• Sanitary sewer design and permitting 

 



Clermont County TID Project Group No. 1         04/02/07 
 14 of 23

Project:  ODOT PID# 82588 
 
Batavia Road/SR 32 Interchange Improvements 
 
Estimated Construction Costs:  $5,750,000 Roadway 
 
This project involves reconfiguration of the existing interchange at Batavia Road and SR 32, 
which includes a westbound entrance lane and eastbound exit lane, both lanes being on the 
west side of the Batavia Road bridge over SR 32.  Also, provisions will be made for the 
connections to the SR 32 Frontage, described previously, on the north side and Front Wheel 
Drive on the south side. Environmental “red flag” analysis has been completed for this area. 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3. 
 
NEPA Process CE. 

 
ODOT Prequalification Required: 

 
• Complex Roadway Design 
• Interchange Justification/Modification Study 
• Right-of-Way Plan Development 
• Level 2 Bridge Design 
• Basic Traffic Signal Design 
• Complex Lighting Design 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
• Ecological Surveys 
• Wetland Delineation 
• Wetland Mitigation 

 
Selection Subfactors: 
 

• Economic Development Planning  
• Land Use Planning 
• Public Project Finance Planning 
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Project:  ODOT PID # 82589 
 
McKeever/DeLa Palma Intersections at SR 32 
 
Estimated Construction Cost:  $14,500,000 
 
Elimination of existing at-grade intersections on SR32 at McKeever Pike and De La Palma Road 
which present long-term safety and congestion problems.  To accomplish this access 
management goal, new grade separated access points and service roads need to be 
constructed on the north and south sides of SR 32 from McKeever Pike to De La Palma Road.  
Planning for future land use, water, sanitary, and storm sewer will be required in the 
development of access management plan. Environmental “red flag” analysis has been 
completed for this area.  
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 3. 
 
NEPA Process CE. 
 
ODOT Prequalification Required: 

 
• Non-complex Roadway Design 
• Interchange Justification/Modification Study 
• Right-of-Way Plan Development 
• Level 2 Bridge Design 
• Basic Traffic Signal Design 
• Environmental Document Preparation – CE 
• ESA Screening, Phase I ESA and Phase II ESA 
• Wetland Delineation 
• Wetland Mitigation 

 
Selection Subfactors: 
 

• Economic Development Planning  
• Land Use Planning 
• Public Project Finance Planning 
• Public water, sewer and stormwater utility service area planning 

 



Clermont County TID Project Group No. 1         04/02/07 
 16 of 23

Project:  ODOT PID # 79111 
 
Business 28 – Phase 1 Improvements 
 
Estimated Construction Cost:  $6,000,000 Roadway, $670,000 Water main 
 
Improvements include widening of existing Business 28 to five (5) lanes and consolidation of 
access points, from the western intersection with SR28 to four hundred (400) feet east of Cook 
Road for a total length of thirty seven hundred (3700) lineal feet. In addition to lane widening, 
the project involves access management along Business 28, curb and gutter drainage 
installation, street lighting, and concrete walk construction and landscaping. 
 
In addition, the improvements include design of a new 12” water main (to replace the existing 6” 
& 8” water main installed in 1959) from the existing 8” water main just east of I-275 to the 
existing 12” water main along Cook Road just north of Meadowcreek Drive.  The total length of 
water main is approximately 5,560 feet.  
 
ODOT Project Development Process (PDP) for Minor Projects Steps 4 thru 8 
 
NEPA Process CE. 
 
ODOT Prequalification Required: 

 
• Non-complex Roadway Design 
• Right-of-Way Plan Development 
• Subsurface Utility Engineering 
• Basic Traffic Signal Design 

 
Selection Subfactors: 
 

• Economic Development Planning  
• Land Use Planning 
• Public Project Finance Planning 
• Public water main design and permitting 
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Project:  ODOT PID # 82563 
 
SR 28 Corridor Improvements (Branch Hill–Guinea Pike to SR 48) 
 
Estimated Construction Cost:  $7,500,000 
 
Conduct Corridor Study to examine land use, zoning, and roadway capacity and to develop an 
access management strategy for the SR 28 Corridor from Branch Hill – Guinea Pike to SR 48.  
Strategy should address safety, capacity, local access and regional mobility issues, and 
incorporate measures to preserve function of roadway in view of future land use and economic 
development potential. 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 and 2 
 
NEPA Process CE. 
 
ODOT Prequalification Required: 

 
• Non-complex Roadway Design 
• Right-of-Way Plan Development 
• Basic Traffic Signal Design 
• Environmental Document Preparation – CE 
• ESA Screening 

 
Selection Subfactors: 
 

• Economic Development Planning 
• Conservation Development 
• Land Use Planning 
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Project:  ODOT PID # 82139 
 
Wolfpen-Pleasant Hill Improvements 
 
Estimated Construction Cost:  $3,500,000 
 
The Wolfpen-Pleasant Hill improvements will provide a minimum of three (3) lanes from just 
south of Allen Drive (500 feet south of By-Pass 28) to SR 131.  Wolfpen-Pleasant Hill has 
experienced a significant traffic increase following the construction of By-Pass 28.  The addition 
of a turn lane will accommodate access to and from Wolfpen-Pleasant Hill Road from the 
existing curb cuts created by residential construction.  Additionally, a right-hand turn lane will be 
provided for access to Milford High School.  The project will include curbed cross section and 
closed storm drainage and sidewalk. 
 
DBE Goal – 10% 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8. 
 
NEPA Process CE. 
 
ODOT Prequalification Required: 

 
• Non-complex Roadway Design 
• Right-of-Way Plan Development 
• Subsurface Utility Engineering 
• Basic Traffic Signal Design 
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Project:  ODOT PID # 82140 
 
SR 28 Improvements – Castleberry Court to I-275 
 
Estimated Construction Cost:  $2,000,000 
 
Project includes improvements to SR 28 in Milford, Miami Township, Clermont County, Ohio 
from east of Castleberry Court twenty-five hundred (2500) feet to the interchange at I-275.  The 
project will include the widening of SR 28 to five lanes, curb and gutter cross section, to relieve 
congestion at the ramp locations, and the installation of a traffic signal at Castleberry Court.  
The project compliments a planned ODOT safety project at the SR 28/I-275 interchange. 
 
ODOT Project Development Process (PDP) for Minor Projects Steps 1 thru 8. 
 
NEPA Process CE. 
 
ODOT Prequalification Required: 

 
• Non-complex Roadway Design 
• Interchange Justification/Modification Study 
• Right-of-Way Plan Development 
• Subsurface Utility Engineering 
• Basic Traffic Signal Design 
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Project:  ODOT PID # 82577 
 
Environmental Services Task Order 
 
Task order includes development of environmental mitigation and streamlining strategy for the 
CCTID RTIP program of projects, consistent with the Eastern Corridor FEIS, ROD, ODOT PDP 
process and Eastern Corridor Statement of Intent (SOI).  The strategy shall be integrated with 
local watershed management, water quality protection, storm water management, and green 
infrastructure development to support project design, mitigation and permitting conducted 
through the CCTID.  The strategy should identify opportunities and establish processes for 
environmental permit streamlining.  The strategy should also identify strategies and 
opportunities, including incentives for conservation development. 
 
Task order also involves providing environmental document, CE and 4(f) and waterways permit 
preparation; performing ecological surveys, wetland mitigation plans, wetland delineations, air 
quality analysis, noise analysis and abatement design, archaeological investigations, and ESA 
screening, Phase I & II studies and remedial design, for various projects on the Clermont 
County TID Regional Transportation Improvement Plan. 
 
DBE Goal – 15% DBE firms are encouraged to submit LOI as prime for task order projects in 
disciplines where the firm meets prequalification requirements. 
 
ODOT Prequalification Required: 

 
• Environmental Document Preparation EA/EIS 
• Environmental Document Preparation CE 
• Environmental Document Preparation Section 4(f) 
• Ecological Surveys 
• Wetland Mitigation 
• Waterway Permits 
• Wetland Delineation 
• Air Quality Analysis 
• Noise Analysis and Abatement Design 
• Archaeological Investigations 
• History/Architectural Investigations 
• ESA Screening, ESA Phase I &II 
• ESA Remedial Design 

 
Selection Subfactors: 
 

• Economic Development Planning 
• Conservation Development 
• Land Use Planning 
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Project:  ODOT PID # 82578 
 
Integrated Traffic Modeling and Simulation Task Order 
 
Task order involves coding and model runs, including post-processing and analysis, of the OKI 
Regional Travel Demand Modeling for the CCTID RTIP Projects as a basis for the development 
of micro-simulation and traffic modeling using tools approved by ODOT Office of Technical 
Services.  Micro-simulation is intended to demonstrate the benefits, in terms of regional and 
local capacity, mobility, access and network efficiency, of the CCTID RTIP on the state and 
federal transportation network, to qualify the projects as TSM projects under the EC Tier 1 ROD, 
and to effectively guide the CCTID in financial resource allocation toward the most effective 
prioritization of projects. Micro-simulation analysis will involve evaluation of the changes in traffic 
patterns occurring “with and without” improvements. Modeling and simulation are intended to 
provide the detailed information, including capacity requirements, turn lane lengths, signal 
coordination and timing, necessary to provide design scope information for the CCTID RTIP 
projects. 
 
ODOT Prequalification Required: 

 
• Interchange Justification/Modification Study 
• Safety Study 
• Basic Traffic Signal Design 
• Traffic Signal System Design 

 
Selection Subfactors: 
 

• Economic Development Planning 
• Site Plan Development 
• RTDM Modeling 
• Micro-simulation 
• Experience with VISSM 
• Knowledge of SYNCRO 
• Knowledge of HCMS 
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Project:  ODOT PID # 82579 
 
Real Estate Appraisal & Acquisition Services Task Order 
 
Task order involves development of a strategic approach to real estate and right-of way 
acquisition supporting a program level project development methodology.  Strategic approach 
must meet the requirements of the Uniform Acquisition Act and related federal and state 
statutes, while facilitating responsiveness to private sector initiatives and development 
opportunities.  The strategic approach should incorporate the capabilities available to TID’s to 
provide a template for timely and cost effective right-of-way preservation actions by CCTID. 
 
Task order also involves providing title research, value analysis, appraisal, appraisal review, 
negotiation, closing, relocation and relocation review services on a parcel specific basis. 
 
Task order may require survey and preparation of right-of-way plans. 
 
ODOT Prequalification Required: 

 
• Right of Way Acquisition Services 
• Title Research 
• Value Analysis 
• Appraisal 
• Appraisal Review 
• Negotiation 
• Closing 
• Relocation 
• Relocation Review 
• Right of Way Plan Development 
• Survey 

 
Selection Subfactors: 
 

• Economic Development Planning 
• Site Plan Development 
• Interest Based Problems Solving 
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Project:  ODOT PID # 82580 
 
Geotechnical Services Task Order 
 
Task order involves the performance of subsurface investigations of soil and rock related to 
highway and structure (bridge, retaining walls) design as described in ODOT’s Specifications for 
Subsurface Investigations, for identified areas within the CCTID RTIP.  The task order also 
involves development of a general geotechnical description of the program area in GIS format. 
 
Task order also requires the performance of geotechnical testing of soil and rock as described 
in ODOT’s Specification for Subsurface Investigation, Phase III Testing Program, on an “if 
authorized” basis as required by conditions. 
 
DBE Goal – 15% DBE firms are encouraged to submit LOI as prime for task order projects in 
disciplines where the firm meets prequalification requirements. 
 
ODOT Prequalification Required: 

 
• Geotechnical Engineering Services 
• Geotechnical Testing Laboratory 

 
 
 
 

* * * 


